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Question 1 

 
Could you please confirm whether the requirement to allocate at least 30% of the total labour 
cost under the contract to the employment of local labour applies solely to the Works Contracts, 
and not to the Consultant’s team? 
 
 

Answer  

 
We confirm that the indicated requirement applies to the Works Contract(s) and not to the 
Consultant’s team. However, the Consultant has to supervise, among other tasks, the correct 
implementation of this requirement. 
 
 

Question 2 

 
Estimated Budget Discrepancy: The Procurement Plan indicates an estimated budget of USD 
1,500,000.00, while the Clarification issued by the Client on March 3, 2026, states an estimated 
budget of EUR 1,500,000.00. 
 
Clarification Requested: Kindly confirm that the correct estimated budget for this assignment is 
EUR 1,500,000.00, irrespective of the amount indicated in the Procurement Plan. 
 
 

Answer  

 
The estimated budget is 1.500.000,00 Euro. 
 
 

Question 3 

 
Designer’s Representative Inputs and Provisional Sum: The Terms of Reference indicate a total 
input of 18 person-months for the Designer’s Representative at a fixed monthly rate of EUR 
7,000.00, resulting in a Provisional Sum of EUR 126,000.00 to be included in Form FIN-4. 
However, Form FIN-4 appears to refer to an input of 18.5 person-months at the same monthly rate. 
 
Clarification Requested: Kindly clarify the correct total input and corresponding calculation to be 
considered for the Designer’s Representative and confirm whether the Provisional Sum of EUR 
126,000.00 is based on 18 person-months or if an adjustment should be applied in line with 18.5 
person-months. 
 

Answer  

 
Please refer to Amendment no.2 to the RFP for a corrected number of the required input. 
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Question 4 

 
 With reference to Clarification Document No. 2, specifically Question No. 12, you indicated that: 
“The description of the requirements for the positions of Non-Key and Short-term Experts is 
included in the ToR for ease of reference during the contractual stage, should the need arise to 
deploy such experts, and is not deemed to be evaluated during the proposal stage.”  
 
Could you kindly confirm whether the Non-Key Expert positions specified in the RFP should be 
reflected in the proposal in the methodology and staff schedule, with the level of input indicated in 
the RFP (TECH-6), as well as in the financial proposal, without submitting the CVs or names of the 
Non-Key Experts? 
 

Answer  

 
We confirm that this understanding is correct. The Non-Key Expert positions specified in the RFP 
should be reflected in Consultant’s proposal as per RFP requirements, without indicating the name 
of the Non-Key Experts or submitting their CVs. 


