
REPUBLIC OF MOLDOVA

MOLDOVA RURAL CONNECTIVITY PROJECT - P180153

NATIONAL ROAD ADMINISTRATION

**CLARIFICATION DOCUMENT No.4
TO CONSULTANTS' QUESTIONS ON RFP**

Consulting Services for Construction Supervision of:

The Rehabilitation of Corridor 24:

**Lot 1: Section 1: road G133:G132-Tartaul-Gotesti-R34, km 0+000-
km 14+920 and Section 2: road G132:R35-Baimaclia-Taraclia
de Salcie-R32, km 14+220-km 20+350**

**Lot 2: Section 1: road G131:R35-Bobocica-G132, km 0+000-km
12+000, and Section 2: road G131:R35-Bobocica-G132, km 12+000-
km 22+110**

Issued on April 28, 2026

Question 1

With reference to Addendum No. 1, Response No. 2, it is stated that “as per the published Procurement Plan, the estimated budget for this consultancy assignment is EUR 1,500,000.00.” Could you kindly clarify whether this budget has been revised in light of the changes in inputs and the project duration extension issued under Amendment No. 4?

Answer

By the time of these clarifications no formal amendment to the budget has been made yet. Nevertheless, the estimation is a value commensurate to the expected input and any increase in the required input shall be associated with an increase of such estimation.

However, the figure conveyed shall be viewed only as an estimation and the consultant shall not infer it as a rigid threshold.

As the price of proposals is a competitive factor in this procurement process, it is at the Consultants’ discretion to decide on the approach to price the resources planned for the performance of assignment.