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Question 1

We kindly request you to provide the Bidding Documents, particularly the forms to
be completed by Bidders, in an editable Word or Excel format, where applicable.
This would facilitate the preparation and completion of the Bid documents while
maintaining the format and content provided by the Employer.

Answer

Please refer to Amendment Document no.2 to the RfB, issued on the same date with
these Clarifications, where the reference and links to the editable forms has been
provided.

Bidders shall exercise high prudence to take into consideration and address any
changes in the forms which may be made through the Amendment issued
subsequently to issuing the original bidding documents.

Question 2

With reference to RFB No. MRCP/W6/01 — Construction of the access road to the
bridge over the Prut River, Ungheni, km 1+000 — km 1+410, we kindly request an
extension of the Bid submission deadline by three (3) weeks, from 8 September 2026
to 29 September 2026.

The current bidding period falls largely within the summer holiday season, when the
availability of key personnel, suppliers and subcontractors is reduced. In addition,
the national holidays in the Republic of Moldova at the end of August further reduce
the effective time available for preparing the Bid.

An extension of three weeks would allow Bidders sufficient time to obtain the
necessary technical and commercial inputs and prepare complete and competitive
Bids.

We would appreciate the Employer’s consideration of this request.

Answer

Please refer to Amendment Document no.2 to the RfB, issued on the same date with
these Clarifications, where the Bid submission deadline has been extended by
September 29", 2026.




