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In order to ensure the correct drafting of our financial proposal and to avoid any ambiguities, we 
kindly request you to clarify the distinct total contract price (estimated value I maximum budget) 
allocated individually to each specific Lot. 
 

Answer  

The cost estimate per lot is as follows: 

Lot 1 - 22,450,000   

Lot 2 - 23,120,000   

However, bidders should not rely on the disclosed cost estimate as a benchmark for pricing their bids. 
Instead, they should develop their financial proposals based on their own assessment of the costs of 
performing the contract. Bidders shall make their own assessments, take into account relevant market 
dynamics, appropriate estimate cost of intended materials, equipment, labor and other elements 
necessary for performance of the works, and compile all factors in the context of the approach the 
bidders intend to follow in their method of executing the respective works.   

Question 2 

Related to similar works requirements, please confirm if periodic repair works of national, local and 
communal public roads and streets may be considered as similar works.  
 

Answer  

 
Please refer to the Section III - Evaluation and Qualification Criteria, Part A. Qualification Criteria 
4.2(a) Specific Construction & Contract Management Experience, where the requirement for 
similarity of the works is described.  
 
The respective provision does not contain any requirements as per the classification used in the 
question raised. It only requires experience in works for construction or rehabilitation of roads with 
asphalt concrete pavement. The footnote 7 to the text of the respective qualification criterion further 
describes the qualitative and quantitative metrics of the respective qualification requirement.  
 

Question 3 

Clause 4.2(a) requires, for qualification for one contract, either: 
• two similar contracts, each with a minimum value of EUR 15 million; or 
• one similar contract with a minimum value of EUR 30 million. 
Footnote 7 defines similar works as construction or rehabilitation of road(s) with at least two traffic 
lanes and asphalt concrete pavement, with the following minimum lengths: 
• Lot 1: 21 km; 
• Lot 2: 22 km; 

Question 1 
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and, for Lot 2, the rehabilitated/constructed road shall include at least one bridge with a minimum 
length of 24 m. 
At the same time, Footnote 8 states that, in case of a Joint Venture, the value of contracts completed 
by its members shall not be aggregated to determine whether the minimum value of a single contract 
has been met. 

In this respect, please clarify whether, under the option of N = 2 contracts, each with a minimum 
value of EUR 15 million, the minimum road length requirement of 21 km for Lot 1 or 22 km for Lot 
2 must be met by each individual reference contract separately, or whether the required length may 
be demonstrated cumulatively by the two qualifying similar contracts. 

For example, if a Bidder submits two road rehabilitation contracts, each with a value exceeding EUR 
15 million and each involving roads with at least two lanes and asphalt concrete pavement, but each 
individual contract has a road length below 21 km / 22 km, while the combined length of the two 
contracts exceeds the required minimum length, will such references be considered compliant? 

Please confirm whether the minimum road length: 
a) must be met by each individual similar contract; or 
b) may be demonstrated cumulatively by two qualifying similar contracts submitted under the N = 2 
option. 
 

Answer  

Please refer to the Addendum No. 4 to the RfB, dated August 10th, 2026 where the requirement for 
the minimum road length in the referenced contracts has been deleted. 

Footnote 8 applies solely to preventing the aggregation of the value of contracts completed by 
different members of a joint venture for compliance with the minimum contract value requirement. 

Question 4 

 
Meaning of “road(s)” in Footnote 7 
 
Footnote 7 uses the term “road(s)”. 
Please clarify whether, where one reference contract includes several road sections or several roads 
executed under the same contract, the total length of such sections/roads may be aggregated for the 
purpose of meeting the minimum length requirement of 21 km for Lot 1 or 22 km for Lot 2. 
 

Answer  

Please refer to the Addendum No. 4 to the RfB, dated August 10th, 2026 where the requirement for 
the minimum road length in the referenced contracts has been deleted. 
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Question 5 

 
Lot 2 Bridge Requirements within Similar Contracts 
 
For Lot 2, Footnote 7 requires that the rehabilitated/constructed road shall include 
rehabilitation/construction of at least one bridge with a minimum length of 24 m. 
Please clarify whether this bridge requirement must be met by each individual similar contract 
submitted for Lot 2, or whether it is sufficient that at least one of the submitted similar contracts 
includes such bridge works. 
For example, under the option of two similar contracts, each with a value exceeding EUR 15 million, 
would it be acceptable if one contract includes the required bridge of at least 24 m, while the other 
contract does not include such bridge, provided that both contracts otherwise meet the road 
rehabilitation/construction and asphalt concrete pavement requirements? 
 

Answer  

Please refer to Addendum No. 4 to the RfB, dated August 10th, 2026, whereby the requirement has 
been modified. 

Question 6 

Ambiguity between “single contract” and Footnote 9 for Key Activities 
 
Clause 4.2(b) requires experience in key activities, including: 
i) production and laying of asphalt concrete under one contract during the last five years; and 
ii) production and laying of cement stabilized base / cold recycling layer stabilized with cement under 
one contract during the last five years. 
However, Footnote 9 states that the volume, number or rate of production of any key activity may be 
demonstrated in one or more contracts, if they were executed during the same time period. 
This creates a potential ambiguity between the wording “under one contract” and Footnote 9, which 
appears to allow aggregation from one or more contracts. 
Please clarify which interpretation will apply during evaluation: 
a) the required quantities of asphalt concrete and cement stabilized base / cold recycling must be 
demonstrated under one single contract only; or 
b) the required quantities may be demonstrated through one or more contracts, provided that they 
were executed during the same time period, in accordance with Footnote 9. 
 

Answer  

Please refer to Addendum No. 4 to the RfB, dated August 10th, 2026, where this ambiguity has been 
solved. 

Question 7 

Meaning of “same time period” in Footnote 9 
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Please clarify the meaning of the expression “same time period” for the purpose of aggregating key 
activity quantities under Footnote 9. 
In particular, please confirm whether “same time period” means: 
a) the same calendar year; 
b) the same continuous 12-month period; 
c) the same construction season; 
d) overlapping execution periods between contracts; or 
e) another period to be defined by the Employer. 
This clarification is important because asphalt works and cement stabilized base / cold recycling 
works are often executed during specific construction seasons within multi-year contracts. 
 

Answer  

Please refer to Addendum No.4 to the RfB, dated August 10th, 2026, where the footnote 9 has been 
deleted.  

Question 8 

Example: Aggregation of CTB / Cement Stabilized Base Volumes from Overlapping Contracts 
Please confirm whether the following example would be acceptable for meeting the key activity 
requirement for cement stabilized base / cold recycling layer stabilized with cement: 
• Contract A: CTB / cement stabilized base works executed during 2020–2023; 
• Contract B: CTB / cement stabilized base works executed during 2022–2024. 
Since the execution periods of the two contracts overlap in 2022–2023, may the Bidder aggregate the 
CTB / cement stabilized base quantities executed under both contracts during the overlapping period 
for the purpose of meeting the required quantity? 
Alternatively, may the Bidder aggregate all relevant CTB / cement stabilized base quantities executed 
under both contracts, provided that both contracts were under execution during an overlapping 
period? 
 

Answer  

 
Please refer to the Section III - Evaluation and Qualification Criteria, Part A. Qualification Criteria 
4.2(b), Construction Experience in Key Activities, para. (ii), stating that Production and laying 
Cement stabilized base/cold recycling stabilized with cement layer on a single contract in the past 
five 5) years not less than: [stated quantity per lot]”. [emphasis added]. 
 
As stated in the requirement, the required rate of production shall be achieved under a single contract 
and shall not be combined from different contracts.  
 

Question 9 

Unit of Measurement for Cement Stabilized Base / CTB / Cold Recycling 
The key activity requirement for cement stabilized base / cold recycling layer stabilized with cement 
is expressed in tones. 
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However, in many road contracts such works are certified in square meters or cubic meters, depending 
on the BoQ and the applicable measurement rules. 
Please confirm whether the Employer will accept certified quantities expressed in square meters or 
cubic meters for this activity. 
 

Answer  

The bidders shall indicate the quantities in the required unit of measure (in this case, tonnes). The 
bidders could further attach the description and certification of the manner such quantities have been 
derived from the units of measure they have used in the referenced contracts (square meters or cubic 
meters). 

Question 10 

Conversion of Certified Quantities into Tonnes 
If the original certified quantities are expressed in square meters or cubic meters, please confirm 
whether the Bidder may convert such quantities into tonnes based on certified layer thickness and 
density. 
Please also confirm whether the following supporting documents will be acceptable for this purpose: 
• Employer’s certificates; 
• Engineer’s certificates; 
• approved Interim Payment Certificates; 
• approved quantity statements; 
• final statements; 
• other certified project records confirming thickness, density and executed quantities. 
 

Answer  

Please refer to the Answer to Question 9 above.  

The Employer confirms that any of the documents listed in the question will be accepted as 
documentary evidence of compliance with the requirement.    

Question 11 

Ongoing Contracts and Completed Key Activities 
Clause 4.2(b) refers to contracts that are substantially completed or under execution. 
Please clarify whether an ongoing contract may be used to demonstrate a key activity if the specific 
key activity itself has already been successfully completed and certified, even if the overall contract 
has not yet reached substantial completion. 
For example, if asphalt concrete works or CTB / cement stabilized base works have been fully 
completed and certified under an ongoing contract, may such certified quantities be counted for the 
purpose of meeting the key activity requirement? 
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Answer  

As expressly stated in the requirement, bidders may refer to contracts currently under execution and 
not only to completed contracts 

Question 12 

Experience as JV Member or Subcontractor 
Footnote 6 states that, where the Bidder participated as a JV member or subcontractor, only the 
Bidder’s share by value shall be considered. 
Please clarify how this rule will apply to key activity quantities. 
In particular, where the Bidder participated as a JV member or subcontractor, will the key activity 
quantity be considered based on: 
a) the Bidder’s contractual percentage share in the JV; 
b) the actual physical quantity executed by the Bidder; or 
c) the certified quantity within the Bidder’s own scope of works. 
This clarification is necessary because, in practice, a JV member may execute a specific activity in 
full, even if its financial share in the JV is less than 100%. 
 

Answer  

The scope of this qualification criterion, to which the footnote 6 refers, is to qualify the bidders based 
on the experience of performing contracts of a certain minimum value (e.g. Lot 1 – 2 contracts of 
minimum EURO15 million each), attributable to the bidder. Therefore, the bidder will be evaluated 
in order to determine whether the referenced bidder’s experience under a contract is of such a 
minimum value (15 mil Euro). 

Attention is drawn to the fact that this is a matter assessed under the qualification criterion 4.2(a) 
Specific Construction & Contract Management Experience. 

Please note that the Construction Experience in Key Activities is evaluated under the criterion 4.2(b), 
to which footnote 6 does not apply. 

Question 13 

Acceptable Supporting Documents 
Please clarify which supporting documents will be accepted to demonstrate similar contract 
experience, minimum road length and key activity quantities, including but not limited to: 
• Employer’s certificates; 
• Engineer’s certificates; 
• Taking-Over Certificates; 
• completion certificates; 
• approved Interim Payment Certificates; 
• approved quantity statements; 
• final statements; 
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• official letters from the Employer confirming contract value, road length, bridge length and executed 
quantities; 
• contracts and Bills of Quantities, where supported by certified payment or completion documents. 
 

Answer  

Any of the mentioned documents or a combination thereof will be accepted, provided they supply 
complete and accurate information. 

Question 14 

With reference to ITB 4.3 “Eligible Bidders” and the “One Bid Per Bidder” requirement, we kindly 
request your clarification regarding participation in different lots under the same RFB. 
For example, if Company A submits a Bid individually for Lot 1, and the same Company A also 
participates as a member of a Joint Venture with Company B for Lot 2, would this be considered 
participation in more than one Bid under ITB 4.3? 

Please confirm whether such arrangement is permitted, considering that Lot 1 and Lot 2 are separate 
contracts, or whether all Bids in which Company A is involved would be subject to disqualification. 

Answer  

No, this will not be considered participation in more than one bid as Lot 1 and Lot 2 are separate 
contracts. 

Question 15 

In accordance with ITB 7.1, we kindly request a formal clarification regarding the pricing currency 
to be utilized within the electronic Bill of Quantities (BoQ) sheets. 
Section II - Bid Data Sheet (BDS), ITB 15.1 (Alternative B), provides that unit rates shall be quoted 
separately in Moldovan Leu (MDL) for local inputs and in foreign currency (e.g., EUR) for foreign 
inputs. In addition, the BoQ Preamble states that "Bidders shall price the Bill of Quantities in the 
applicable currency or currencies." 
However, upon review of the issued Excel BoQ templates, we identify the following structural and 
financial inconsistencies: 
1. The active BoQ sheets (Bills 100 to 1000) contain a single undivided input column for unit rates, 
without any indication of currency allocation or separation between MDL and foreign currency 
components. 
2. The column headers ("Unit price I Pret unitar" and 'Total price I Pret total") do not specify any 
currency denomination, nor do the sheets provide a mechanism to reflect multi-currency input at item 
level. 
3. The "Grand Summary" sheet includes a Provisional Sum explicitly defined in EUR, while the final 
Bid Price is calculated through a single, direct arithmetic aggregation of Subtotal of Bills (A)+ 
Provisional Sum (B) +Contingency (D), without any visible exchange rate mechanism or currency 
conversion logic between components. 
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Therefore, in order to ensure full compliance and a consistent bid submission, we kindly request the 
Employer to explicitly confirm ONE of the following options: 
 
Option A All (or some BoQ) unit rates in Bills 000-1000 can be submitted in MDL. 
If Option A is confirmed, please clarify the following technical issues: 
A.1 How will the arithmetic aggregation on the Grand Summary sheet be processed, since a sum in 
MDL cannot be directly added to the Provisional Sum fixed in EUR? 
A.2 Alternatively, if Bidders are required to include an exchange rate column to convert the total 
MDL BoQ amounts into EUR for Grand Summary purposes, which specific exchange rate and 
baseline date should Bidders apply for this conversion? 
 
OR 
Option B All BoQ unit rates shall be submitted in EUR only, including the conversion of all local 
components and costs into EUR by the Bidder. 
 
If Option B is confirmed, please additionally clarify the following operational procedures: 
B.1 Are Bidders required to declare the local currency portion (for local inputs and costs) within 
"Table: Alternative B" as a percentage or a fixed amount in Moldovan Leu (MDL), which will then 
be paid in MDL during contract execution? 
B.2 Please confirm that this declared MDL portion from "Table: Alternative B" will serve as the sole 
baseline for applying the Price Adjustment formulas under Table A (Local Currency) to ensure 
correct inflation compensation for local inputs. 
B.3 How should Bidders state the total bid price in the "Letter of Bid - Financial Part"? Should the 
total price be specified strictly as a single amount in EUR (matching the Grand Summary calculation), 
or should it be split into two currencies (EUR and MDL) based on the proportions breakdown from 
Table: Alternative B? 
B.4 How shall Interim Payment Certificates (I PCs) I monthly invoices be technically structured and 
submitted by the Contractor? Should each monthly certificate be prepared strictly as a single gross 
amount in EUR (calculated directly from the EUR BoQ rates), which is then automatically split into 
two currency amounts by the Employer based on the Table: Alternative B percentages? Or is the 
Contractor required to physically issue the IPC in two separate currency amounts (EUR and MDL) 
simultaneously? 
B.5 Which exchanges rate and baseline date shall apply for converting the EUR BoQ values into 
MDL for monthly payments? 
 

Answer  

No change in the bidding document is required in this respect. 

Each individual BoQ line item shall be quoted in a single currency, to be chosen by the Bidder (e.g. 
EUR). Bidders SHALL NOT quote the same BoQ line item in more than one currency. Accordingly, 
NO exchange rate is required for this purpose.  As instructed in footnote 3 below the BoQ table, 
please specify currency. Please create and use as many columns for Unit Price and Total Price as 
there are currencies. 
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Bidders are allowed to quote in various currencies (up to three foreign + MDL) of their choice, where 
various BoQ line items can be priced in various currencies (e.g. BoQ 30301 – MDL; BoQ 30302 – 
EUR; BoQ30303 – USD). 

Grand Summary shall aggregate sums of all individual BoQ items quoted in such currencies and show 
them separately in sub-summaries for each currency, for which purpose the bidder shall extend the 
Grand Summary to the number of currencies it will quote. Please see the footnote below the "Grand 
Summary" table. 

Similarly, "Letter of Bid - Financial Part" in such case will provide several amounts in different 
currencies. 

Payments will be made in different currencies, as quoted by the bidder, in the respective portions. 
Amounts due will not be converted from one currency to another for the purpose of payment (except 
in the case of local contractors, in order to comply with the statutory currency exchange 
requirements). Therefore, no exchange rate will be used at this point in the payment process (except 
for the local bidders quoting in other currencies than the MDL). 

National bidders are free to quote in any foreign currency, however, the payment of the portion of the 
contract price expressed in foreign currencies will be paid in MDL, at the official exchange rate of 
the National Bank of Moldova (NBM) at the date of payment. 

Foreign bidders are free to quote in MDL, however, they shall coordinate with their banks whether 
the latter could open bank accounts and process payments in such currency. 

Interim Payment Certificates will be compiled to represent the sums of the works executed in the 
respective period, in as many currencies as such works will be priced in the BoQ.  

There is no such notion in the bidding document as the “baseline date” for the purpose of converting 
the EUR BoQ values into MDL for monthly payments to the national Bidders. In case the bid is 
partially or totally expressed in foreign currency (e.g. EURO) and the payment shall be made in MDL 
(which is the case of a local contractor), such payment will be made at the NBM exchange rate at the 
date of payment. 

It is confirmed that Price Adjustment formulas under Table A (Local Currency) shall be applied 
within the limits of the sum in Local currency indicated in the "Table: Alternative B".  

Further, please note that Provisional Sum indicated in Euro will be excluded for evaluation of bid in 
accordance with ITB 37.1(a). 

Question 16 

Please clarify whether bidders shall prepare the Mobilization Schedule and Construction Schedule 
relative to the Commencement Date (Day 0), or whether the Employer requires the use of a specific 
assumed calendar date for the purposes of the Technical Proposal. 
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Answer  

The bidding document sets no anticipated calendar date for the Commencement Date. Therefore, 
Bidders are required to develop their Mobilization/Construction Schedules in days/months from the 
Commencement Day (Day 0).  

Question 17 

With reference to Section I (Instructions to Bidders), Clause 4.3 regarding the restriction on multiple 
Bid participation, the document states: A firm that is a Bidder (either individually or as a JV member) 
shall not participate in more than one Bid ... This includes participation as a subcontractor in other 
Bids.' 
 
Given that this specific procurement process comprises multiple distinct Lots under a single RFB 
number, we kindly request the Employer to clarify the following: 
 
If the same main contractor intends to submit separate Bids for two Lots (acting as an individual 
Bidder/Sole Contractor for one Lot, and as the Lead Partner of a Joint Venture for another Lot), is a 
specific local firm permitted to participate as a JV member within the Joint Venture Bid, and 
simultaneously act strictly as a subcontractor for the same main contractor in the other individual 
Lot? 
 
Please clarify whether such cross-lot participation (acting as a JV partner in one Lot and as a 
subcontractor in another Lot within the same bidding process) would be interpreted as a conflict of 
interest or a violation of multiple bidding restrictions that could result in the disqualification of the 
Bids involved. 
 

Answer  

 Yes, such participation is permitted. Please also refer to the Answer to Question 14 above. 

Question 18 

The Bidder kindly requests the Employer to consider a two-week extension of the current Bid 
submission deadline from July 14th, 2026, to July 28th, 2026. This extension is necessitated by the 
high engineering and technological complexity of the project, as well as the stringent World Bank 
procurement requirements that mandate the simultaneous preparation of complex Rated Criteria and 
the formalization of binding Memorandums of Understanding with local subcontractors. 
Providing this additional timeframe will allow all international bidders to accurately integrate the 
Employer's forthcoming final clarifications into their technical schedules and pricing assumptions, 
thereby ensuring a highly competitive, compliant, and transparent bidding environment in the best 
interest of the Project. 
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Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 

Question 19 

With reference to Section I (Instructions to Bidders), Clause ITB 20.3, the bidding document states: 
'All pages of the Bid where entries or amendments have been made shall be signed or initialed by the 
person signing the Bid.' 
To ensure absolute procedural compliance, eliminate ambiguity during the evaluation stage, and 
optimize the document preparation workflow for a multi-lot submission, the Bidder kindly requests 
the Employer to confirm the acceptability of the following streamlined approach: 
Is it fully acceptable to the Employer if the authorized signatory signs and/or initials only those 
specific pages and Bidding Forms (from Section IV) where a designated signature block, date line, 
or formal sign-off area is explicitly provided within the standard template (such as the Letter of Bid, 
Bid-Securing Declaration, and Personnel Declarations), alongside any pages containing physical 
handwritten amendments/corrections? 
 Correspondingly, we request confirmation that full page-by-page initialing/signing is not mandatory 
for absolutely every single page comprising the Bid. 
 

Answer  

It is confirmed that this is correct understanding of the requirements of the Clause ITB 20.3. 

No full page-by-page signing of the bid is required by the bidding document. 

Question 20 

With reference to Section III (Evaluation and Qualification Criteria), Clause 3 (Technical Part 
Scoring Methodology, Technical Factor 2.a 'Local Industry Participation Strategy and Plan') and 
Section IV, SCHEDULE I (Local Participation), the bidding document encourages Bidders to 
maximize local industry participation within a 30% allowance, awarding the maximum technical 
score of 4 points for a subcontracting value range between 23% and 30%.To ensure correct 
application of this strategy, the Bidder kindly requests the Employer to clarify and confirm the 
following: 

1. Is it fully acceptable to the Employer if a Bidder satisfies the Local Participation requirement 
and achieves the maximum technical score by establishing a Joint Venture (JV) where a local 
Moldovan company acts as a full JV Member/Partner (rather than a subcontractor) with a 
contract execution/revenue I Is it fully acceptable to the Employer if a Bidder satisfies the 
Local Participation requirement and achieves the maximum technical score by establishing a 
Joint Venture (JV) where a local Moldovan company acts as a full JV Member/Partner (rather 
than a subcontractor) with a contract execution/revenue share of 50% (which is well above 
the designated minimum 23% to 30% range)? 

2. If yes, is it acceptable for the Bidder to reflect this arrangement directly in SCHEDULE I 
(Local Participation) by specifying the local partner's role as a 'JV Member' and stating their 
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corresponding percentage share of the planned works, without providing any financial or 
pricing information in the Technical Part? 
 

Answer  

Please refer to the Addendum No.4 to the RfB dated August 10th, 2026, whereby the requirement in 
this respect has been modified and is self-explanatory.   

Question 21 

According to Section Ill, Evaluation and Qualification Criteria, Clause 3 (Financial Situation and 
Performance), Bidders are required to submit audited financial statements for the last 5 years. 
Currently, the company's financial statements for the year 2025 are still undergoing the statutory 
independent audit process, and the final audited financial report with the auditor's opinion is not yet 
available. 
Taking into consideration Footnote 5 of the financial form FIN-3.1 (which allows for justification if 
the most recent financial statements are earlier than 12 months from the Bid date), would it be 
acceptable to submit the audited financial statements and use the financial metrics for the 5 completed 
and fully audited consecutive years from 01.01.2020 to 31.12.2024? 
If yes, please confirm that providing an official justification letter explaining the ongoing audit status 
for 2025 alongside the 2020-2024 audited statements will fully satisfy the tender requirements. 
 

Answer  

It was anticipated at the commencement of this procurement process that by the date of deadline there 
might be no audited financial statements available yet for the preceding year. This is a frequent 
situation in many procurement processes. Footnote 5 of the financial form FIN-3.1 is meant to cover 
such situations as well.    

However, at the same, considering that tender proposals will be submitted at a time significant 
advanced in the year 2026, it would be appropriate to have an understanding on the financial results 
for the 2025 (even unaudited) so as to be able to consider the trend of the financial results as compared 
to the latest audited period (2024) and whether such trends indicate a positive evolution of the 
participant’s results. Therefore, participants are urged to include unaudited financials for the years 
2025 as well. 

Question 22 

Clarification regarding ITB 4.3 – One Bid Per Bidder and participation in different Lots 
through Joint Ventures. 
ITB 4.3 provides that a firm participating as a Bidder, either individually or as a member of a Joint 
Venture, shall not participate in more than one Bid. 
Considering that the present procurement procedure is divided into separate Lots under the same RFB 
process, we kindly request the Employer to clarify whether it is acceptable for two companies to 
participate in different Lots through Joint Ventures with different leadership roles, as follows: 
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For Lot 1: Company A acts as the Lead Partner / Nominated Partner in Charge, while Company B 
acts as an ordinary JV member. 
For Lot 2: Company B acts as the Lead Partner / Nominated Partner in Charge, while Company A 
acts as an ordinary JV member. 
In this respect, please clarify whether such an alternating JV structure, with the Lead Partner / Member 
roles changing between Lot 1 and Lot 2, is permitted, considering that Lot 1 and Lot 2 are separate 
contracts, or whether this would be considered participation in more than one Bid under ITB 4.3 and 
may result in disqualification of both Bids. 
 

Answer  

Yes, that is permitted. Please also refer to the Answer to Question 14 and 17 above. 

Question 23 

Request for extension of Bid submission deadline The Bidder kindly requests the Employer to 
consider extending the current Bid submission deadline by two weeks, from 14 July 2026 to 28 July 
2026. 
This request is made due to the high engineering and technological complexity of the Project, as well 
as the detailed World Bank procurement requirements, including the simultaneous preparation of 
Rated Criteria documentation, technical schedules, pricing assumptions, and the formalization of 
binding Memorandums of Understanding with local subcontractors and key partners. 
The requested extension would allow bidders sufficient time to properly review and integrate the 
Employer’s forthcoming final clarifications into their technical and financial proposals. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 

Question 24 

Considering the fact that tender documents, technical specifications require more time to study and 
collect relevant information, we kindly request you to extend the deadline for bid submission by 15th 
of August, 2026. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 
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Question 25 

 
In our capacity as an economic operator interested in participating in the abovementioned 
procurement procedure, we hereby formally submit this request to extend the deadline for the 
submission of tenders by 45 days. 
We are putting forward this request to ensure genuine competition and to allow for the preparation of 
a compliant, well-structured tender, based on the following objective grounds: 

• High volume and complexity of the tender documentation: The procurement documents 
contain an extensive amount of information, technical specifications, and requirements that 
demand a rigorous and detailed analysis to prevent any noncompliance. 

• Accurate pricing and financial stability: Developing a balanced, competitive, and market-
adapted financial proposal requires a comprehensive cost analysis and the collection of 
accurate quotes from potential subcontractors and suppliers. 

• Overlap with the holiday season: The current timeline for tender preparation coincides with 
the summer holiday period, which temporarily limits the full operational capacity of the 
technical experts, partners, and third parties involved in this process. 

We firmly believe that granting this extension will enable the submission of high-quality, mature 
proposals, ultimately benefiting the Contracting Authority by ensuring a robust competitive 
environment and achieving the best value for money. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 

Question 26 

Referring to Section I- ITB – 4.3 – „A firm that is a Bidder (either individually or as a JV member) 
shall not participate in more than one Bid, except for permitted alternative Bids. This includes 
participation as a subcontractor in other Bids. Such participation shall result in the disqualification 
of all Bids in which the firm is involved. A firm that is not a Bidder or a JV member may participate 
as a subcontractor in more than one Bid.”  
Our understanding is that a firm can appear in only one bid — either as an individual bidder, a JV 
member, or a subcontractor. 

1.1. Please confirm whether the offer is considered accepted in the situation where a bidder 
(company X) submits the offer for lot 1 and submits the offer in association for lot 2, 
more precisely JV (X+Y). 

1.2. Please confirm whether the situation is accepted in which the bidder is the JV 
association between X+Y, and for lot 1 the leader is company X, and for lot 2 the 
leader is company Y. 

 

Answer  

Yes, that is permitted. Please also refer to the Answer to Question 14, 17 and 22 above. 
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 Question 27 

Referring to Section I - ITB – Section I- ITB 1.1 – General “Note A Bidder can bid for any one lot or 
both lots” 

1.1. Please confirm how a bid is considered: offer for one lot or the bid is conditional for 
both lots 

1.2. Please confirm participation in both lots is possible ONLY through a single offer 
covering both lots simultaneously — not through two separate offers with different 
association structures. 

 

Answer  

The bidders can submit bids for any of the two lots or for both lots at the bidders’ discretion.  

Regarding question on composition of bidders for multiple lots, please refer to the Answers to 
Questions 14, 17, 22 and 26 above.  

 Question 28 

 
The Bidder kindly requests the Employer to consider a two-week extension of the current Bid 
submission deadline from July 14th, 2026 to July 28th, 2026. This extension is necessitated by the 
high engineering and technological complexity of the project, as well as the stringent World Bank 
procurement requirements that mandate the simultaneous preparation of complex Rated Criteria and 
the formalization of binding Memorandums of Understanding with local subcontractors. Providing 
this additional timeframe will allow all international bidders to accurately integrate the Employer's 
forthcoming final clarifications into their technical schedules and pricing assumptions, thereby 
ensuring a highly competitive, compliant, and transparent bidding environment in the best interest of 
the Project. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 

Question 29 

Our engineering and estimation teams are currently working with dedication to prepare a 
comprehensive, fully compliant, and highly competitive technical and financial proposal. However, 
during the compilation of our bid components under the tight timeframe leading to the current 
deadline of July 14th, 2026, we have encountered several critical logistical and field challenges that 
directly impact our submission timeline: 
 
l. Site Mobilization and Material Storage Allocation: In accordance with the "Site Organization" 
criteria under the Technical Implementation Requirements, our team is actively conducting field 
investigations in the Cantemir district to finalize the exact locations for our site camps, main depots, 
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and asphalt/cement plant locations. Identifying and securing technically feasible and legally 
compliant temporary stockpiling areas along the corridor requires additional coordination with local 
authorities. 
2. Borrow Pit and Unsuitable Material Disposal Logistics: Due to the large volume of earthworks 
involved (exceeding 381,000 cubic meters), we are currently conducting geotechnical and 
environmental assessments to locate viable borrow pits for embankment fill. Furthermore, we require 
additional time to officially identify and clear authorized disposal sites for excavated unsuitable 
materials, ensuring full compliance with the project's Environmental and Social Management Plan 
(ESMP) guidelines. 
3. Summer Holiday Season Constraints: Due to the ongoing summer holiday period, many of our 
key international equipment manufacturers, material suppliers, and specialized subcontractors are 
operating with reduced staff. This has caused severe administrative delays in obtaining the firm, 
binding commercial quotations and verified technical data sheets required under Section III of the 
Bidding Documents. 
4. Local Industry and Labor Collaboration: To fully satisfy the strict evaluation criteria regarding 
Local Participation (which holds a 50% weight in additional technical factors) and the mandatory 
commitment to allocate at least 30% of labor costs to local workforce, we require additional time to 
finalize joint-collaboration agreements with regional Moldovan suppliers and sub-contractors. To 
ensure the submission of a high-quality, transparent, and technically sound bid that minimizes future 
execution risks and delivers the best value for money to the State Road Administration, we 
respectfully request the Employer to kindly grant a 21-calendar-day (3 weeks) extension, moving the 
current bid submission deadline from July 14th, 2026, to August 4th, 2026. Thank you for your kind 
understanding, valuable cooperation, and prompt consideration of our request. We look forward to 
your favorable clarification or addendum. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission 
deadline has been extended until September 2nd, 2026. 

Question 30 

We are in the process of preparing our bid for the above-mentioned tender and kindly request your 
official clarification regarding the requirements for Key Personnel listed in Section Ill, Evaluation 
and Qualification Criteria, Clause 1.4. 
The staffing table specifies the following positions: 
• Position No. 3: Local Site Master 
• Position No. 4: Local Laboratory Manager 
Could the Employer please clarify the exact intent of the word "Local" in the titles of these specific 
positions and the requirements for the current availability of proposed candidates? 
Specifically, we would like to confirm the following: 
1. Does the term "Local" imply a mandatory requirement for the candidates to be citizens of the 
Republic of Moldova? 
2. Alternatively, does the term "Local" refer strictly to the operational nature of the position, meaning 
that the nominated Key Personnel (regardless of their nationality) must be permanently deployed 
100% of the time on the construction site / project laboratory within the Republic of Moldova? 
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3. If a candidate is a foreign citizen who already holds a valid temporary residence permit (Permis de 
sedere provizorie) in the Republic of Moldova, will such a candidate be considered fully compliant 
with the "Local" requirement for these positions? 
4. Is a candidate considered compliant if they are currently assigned to another ongoing project at the 
time of bid submission, provided that they sign Form PER-2 (Declaration of Availability) confirming 
their exclusive 100% time commitment to this contract strictly upon its award and starting from the 
Commencement Date? 
 

Answer  

In this context, a Local Specialist means a person, irrespective of nationality or place of residence, 
who has relevant experience working under the conditions prevailing in the Employer’s country and 
will be available at the Site, so as to be able to perform the required tasks effectively in the local 
conditions from the commencement of the assignment. 

The declaration to be provided in the Form PER-2 shall refer to the time the respective personnel 
shall be involved in the activities under the contract at hand, irrespective that at the time of bid 
submission the respective person continues to be deployed on another assignment.  

 Question 31 

Reference is made to the ITB 15.1, Section II - Bid Data Sheet (BDS) of the tender documents for 
the subject mentioned project. Please advise us: 
 

1. If the bidder is allowed to quote for the prices of the bid in the foreign currency (EURO or 
USD) alone? 

2. In case the bidder is the winner of the contract can all payments currency for the job to be 
received in the foreign currency (EURO or USD)? 

Answer  

Yes. Bidders are allowed to quote the prices in up to three foreign currencies (EUR, USD or other 
currency). 

The payment of the Contract Price Shall be made in the same currency or currency(ies) as specified 
in the accepted Bid. However, this is not applicable to the local entities, for which the national law 
mandates that payment shall be made in Moldovan Lei at the exchange rate set by the National Bank 
of Moldova at the day of payment. Also refer to the answer to Q-15 above. 
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Question 32 

If the Bidder intends to submit a bid for both lots as a combined package, should the required number 
of equipment be the aggregate of the minimum requirements specified for each individual lot? For 
example, the minimum requirement for Compaction Equipment – Pneumatic Roller is 3 units for 
Lot 1 and 2 units for Lot 2. In this case, is the Bidder required to demonstrate the availability of 5 
Pneumatic Rollers in total? 

Answer  

Refer to para 1.5 Equipment (page 49) under Section III Evaluation and Qualification Criteria  of the 
Bidding document, which is self-explanatory.  To be qualified for two lots, the required number of 
equipment shall be aggregated. Pay attention to the footnote, where it is indicated which equipment 
are allowed to be shared between the two lots. 

Question 33 

If the Bidder intends to submit a bid for both lots as a combined package, should the required 
personnel be provided separately for each lot? For example, one Environmental Specialist is 
required for each lot. Accordingly, if the Bidder bids for both lots, is it required to provide two 
Environmental Specialists? 

Answer  

Refer to provisions of Section III Evaluation and Qualification Criteria of the Bidding Document, 1. 
Qualification, para. 1.4 Contractor’s Representative and Key Personnel (page 48) and 2. Evaluation 
of Technical Proposal, Contractor’s Representative and Key Personnel (page 52) which are self-
explanatory. To be qualified for two lots, bidder shall demonstrate availability of the personnel to 
implement each lot. 

Question 34 

 
Lot 1 & Lot 2 
 
In order to demonstrate compliance with the similar experience requirement for Lot 1, namely 
“construction or rehabilitation of at least 2-line road(s) with asphalt concrete pavement, with the 
following minimum length: Lot 1 – 21 km & Lot 2 – 22 km”, correlated with footnote no. 9 which 
allows the combination of contracts executed during the same period (“...can be demonstrated in one 
or more contracts combined if executed during same time period”), please clarify whether it is 
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permitted to demonstrate the similar experience for Lot 1 and for Lot 2, by combining two (or more) 
distinct contracts to meet the minimum required length of 21 km/22 km. 
 

Answer  

Please refer to Addendum No.4 to the RfB, dated August 10th, 2026, where the footnote 9 has been 
deleted and the requirement has been modified. 

Question 35 

 
Lot 1 & Lot 2 
 
With reference to the requirements for Item No. 3: "Local Site Master" and Item No. 4: "Local 
Laboratory Manager", we kindly request the Employer to clarify the specific meaning and constraints 
of the term "Local" used for these positions. 
Are these positions strictly reserved for citizens or residents of the Republic of Moldova, or can 
foreign nationals (e.g., Romanian citizens) be proposed, provided they meet the specified academic 
and professional criteria? 
 

Answer  

Please refer to the Answer to Question 30 above.  

Question 36 

Considering that the tender documents and technical specifications require additional time for 
thorough review and the collection of the necessary supporting information, and that the clarification 
queries submitted by the Bidder have not yet been responded to, with further time being required to 
review the responses and undertake the necessary preparations upon receipt thereof, we kindly request 
that the deadline for bid submission be extended until 31 August 2026. 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission deadline 
has been extended until September 2nd, 2026. 
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Question 37 

We refer to the ongoing procurement process for the above-mentioned Project and to the provisions 
set forth in Section II – Bid Data Sheet (BDS), ITB 7.1. 

According to BDS ITB 7.1, the Bidding Document explicitly states that the "Employer will issue final 
clarifications not later than 10 days prior to the date for bid submission." Pursuant to Amendment 
No. 2, issued on 14 July 2026, the Bid Submission Deadline was rescheduled to 4 August 2026. 

As of today, 23 July 2026, the Bidders have not yet received the Employer's official responses to the 
clarification requests that were submitted within the prescribed deadline. We understand that the 
Employer is expected to issue these responses shortly. However, given the considerable number of 
clarification requests submitted, Bidders will require sufficient time to review the responses, assess 
their impact on the bidding documents, and incorporate the necessary adjustments into both their 
Technical and Financial Proposals. 

In order to ensure fair competition, realistic pricing, and the preparation of fully responsive bids, we 
kindly request the Employer to extend the Bid Submission Deadline until 14 August 2026. 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission deadline 
has been extended until September 2nd, 2026. 

Question 38 

Referring to Section I- ITB – 4.3 – „A firm that is a Bidder (either individually or as a JV member) 
shall not participate in more than one Bid, except for permitted alternative Bids. This includes 
participation as a subcontractor in other Bids. Such participation shall result in the disqualification 
of all Bids in which the firm is involved. A firm that is not a Bidder or a JV member may participate 
as a subcontractor in more than one Bid.”  

Our understanding is that a firm can appear in only one bid — either as an individual bidder, a JV 
member, or a subcontractor. 

1.1. Please confirm whether the offer is considered accepted in the situation where a bidder 
(company X) submits the offer for lot 1 and submits the offer in association for lot 2, 
more precisely JV (X+Y). 

1.2. Please confirm whether the situation is accepted in which the bidder is the JV 
association between X+Y, and for lot 1 the leader is company X, and for lot 2 the 
leader is company Y. 
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Answer  

Please refer to the Answer to Question 14, 17, 22, 26 above.  

Question 39 

Referring to Section I- ITB – Section I- ITB 1.1 – General “Note A Bidder can bid for any one lot or 
both lots” 

1.1. Please confirm how a bid is considered: offer for one lot or the bid is conditional for 
both lots 

1.2. Please confirm participation in both lots is possible ONLY through a single offer 
covering both lots simultaneously — not through two separate offers with different 
association structures.  

Answer  

Please refer to the Answer to Question 27 above.  

Question 40 

The Bidder kindly requests the Employer to consider a two-week extension of the current Bid 
submission deadline from 4th od August, 2026 to August 18th, 2026. This extension is necessitated 
by the high engineering and technological complexity of the project, as well as the stringent World 
Bank procurement requirements that mandate the simultaneous preparation of complex Rated Criteria 
and the formalization of binding Memorandums of Understanding with local subcontractors. 
Providing this additional timeframe will allow all international bidders to accurately integrate the 
Employer's forthcoming final clarifications into their technical schedules and pricing assumptions, 
thereby ensuring a highly competitive, compliant, and transparent bidding environment in the best 
interest of the Project. 
 

Answer  

Please refer to the Amendment No.3 to the RfB, dated August 3rd, 2026. The Bid submission deadline 
has been extended until September 2nd, 2026. 
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Question 41 

Lot 1. 5. PROVISIONAL SUMS 
5.1. Currency Clarification for Provisional Sums: 
In the Bill: Provisional Sum summary table, Item PS001 (€72,000.00) and Item 10103 (€400,000.00) 
show a total of 472,000.00. In order to avoid any bidding inconsistencies, please explicitly confirm 
the currency in which these provisional sums are fixed and must be integrated into the financial 
proposal. 
 

Answer  

The currency of the Bill: Provisional Sum shall be EUR, irrespective of the currency(ies) chosen by 
the bidder to quote prices in the rest of the bills.  

Bidders are invited to read this answer in conjunction with the Answer to the Question 15 above. 

Question 42 

Lot 2. 4. PROVISIONAL SUMS  
4.1. Currency Clarification for Provisional Sums: 
In the summary table for Specified Provisional Sums not included in subtotal of bills, Item PS001 
(€72,000.00) and Item 10103 (€400,000.00) show a total of 472,000.00. To ensure financial 
compliance, please explicitly confirm the contract currency in which these provisional sums are fixed 
and must be carried over into the final financial bid forms. 
 

Answer  

Please refer to the Answer to the Question 41 above. 

 


